

# ESTIMATE

East Coast Ornamental Welding, Inc.  
1794 State Avenue  
Holly Hill, FL 32117  
(386) 672-4340

Date: 2/24/2023

Estimate #: 80804

P.O. #:

Bayshore Bath & Tennis Club  
925 N. Halifax Avenue  
Daytona Beach, FL 32118

**Jobsite:**

Bayshore Bath & Tennis  
Club  
925 N. Halifax Avenue  
Daytona Beach, FL 32118

**\*\*30% DEPOSIT REQUIRED\*\***

Color: MILL FINISH

DESCRIPTION	Qty	Amount	TOTAL:
REMOVE EXISTING STEEL ROOF LADDER AND REPLACE WITH A NEW SET OF STAIRS ON THE ROOF OF 11 STORY BUILDING SOUTH TOWER  PRICE INCLUDES: 1 ALUMINUM STAIR AND LANDING, OPEN RISER, BUILT TO CODE 1 PCS - 42" TALL STAIR RAILING (ECOR-9A) WITH A 36" GRIP RAIL 1 PC - STRAIGHT RAILING (ECOR-9A) CRANE AND DRAWING FEES REMOVE AND HAUL OFF EXISTING STEEL STAIR		19,583.00	19,583.00

**NOTE:** Due to constant changes in material costs, prices given will be held for TWO WEEKS. Price is based on measurements from prints supplied and are subject to change once actual field measurements have been taken.

**Signature:** \_\_\_\_\_

\*\*A signed estimate and deposit must be received in our office before the fabrication process will be started.

**Subtotal** \$19,583.00

**Sales Tax (6.5%)** \$0.00

**TOTAL:** \$19,583.00

# **EAST COAST** *Ornamental Welding Inc*

1794 State Avenue  
Holly Hill, FL 32117  
(386) 672-4340  
eastcoastornamentalwelding.com

Date: September 13, 2019

Revisions:

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

Drawn by: Melissa Adjemian

Contractor Name:

Customer Name:



Job Site Address:

Description:

ECOR-9A-42

Sht. No.

1



2/1/2022



To our contractors/customers,

We would like to thank you for your continued business with our company. We are grateful to be a part of so many projects in the area and appreciate the relationships we have developed with each and every one of you. We pride ourselves on providing many home and business owners across the state with their ironwork needs, whether it's big or small. We would not be where we are today without the support of all of you.

As many of you are probably aware, we are all facing a number of residual issues from the pandemic. We have been experiencing very long shipping times on our materials, along with many backordered products needed to complete these projects and daily/weekly price adjustments. As with most businesses, we are currently encountering a shortage of employees. Our staff are doing their very best and are working extremely hard to pick up the shortfall where necessary.

At this time, we are averaging 8-12 weeks out from the date of final measure (This timeframe is for the majority of our jobs and may change due to the volume of a job or if the upgraded Kynar finish is selected). We cannot get jobs through the shop any sooner, so we are urging everyone to give us as much notice as possible.

**NEW CONSTRUCTION:** We understand the urgency to get our work started as soon as possible as we usually cannot start until most other trades are finished and deadlines are quickly approaching. Please be aware that when we are called out to take final measurements, everything that relates structurally to the area of our work must be complete. East Coast Ornamental cannot be responsible for things that change after final measurements have been taken, such as floor heights, step/tread sizes, trim boards, column accents, etc. that require us to make changes after work is complete. In the past we have been very understanding about these issues and have made changes, adjustments, and multiple trips to jobsites at no additional costs. We ask that you please be mindful of these issues when letting us know it is time for final measure, and work with us to avoid them in the future.

We strive to provide the best products possible, and we don't want to compromise quality in order to expedite installation. We appreciate your understanding and patience with us as we navigate through some of these new challenges so we can continue to provide you with superior products.

Kindly,

East Coast Ornamental Welding Team

# WEBWATCHDOGS

SURVEILLANCE CAMERA SYSTEMS

## Work Order

1 Hargrove Grade Suite 1A  
 Palm Coast, FL 32137  
 (386) 957-9339  
 (866) 896-9055 Fax  
 www.WebWatchdogs.net  
 info@webwatchdogs.net  
 Florida Contractor License #ES12000771

**RECEIVED**  
 MAR 23 2023  
 BY: .....

Date	Order #
3/23/2023	6957
Bayshore Bath & Tennis Club 925 N Halifax Ave Daytona Beach, FL 32118	

Description	Qty	Cost	Total
*****ADDITIONAL CAMERAS*****			
HD Armor Ball 5.0 MP IR Camera- 1/3" 5.0 Megapixel CMOS, 30fps @ 5MP, 30fps @ 1080P, 30fps @ 720P, High speed, long distance real-time, transmission, Analog / HD Switchable via BNC Connections, OSD Menu, Control over Coaxial Cable, Day/Night (ICR), AWB, AGC, BLC, 3D-DNR, 2.8mm fixed lens, Max. IR LEDs length 98ft (30m), Smart IR, IP67, DC12V ***Includes Installation***	9	275.00	2,475.00T
Additional Installation Supplies & Labor- Terminate Cable, Conduit, PVC, Junction Boxes, Miscellaneous Hardware	1	400.00	400.00T

This Work Order includes only the work and service listed above and no other. All products and installation are warranted for 1 year from date of completion in accordance with the terms of the Camera System Agreement. I have read and agree to all terms on conditions set forth here and on the Camera System Agreement. I understand that 25% deposit is due before any work shall be scheduled. Thereafter, work shall commence as soon as reasonably possible. My signatures indicate acceptance and then satisfactory completion of the work covered herein. Balance is due upon completion of work.

<b>Subtotal</b>	\$2,875.00
<b>Sales Tax (6.5%)</b>	\$186.88
<b>Total</b>	\$3,061.88

Signature Accept:	Date:	Acceptance Deposit (25%)
Signature Completion:	Date:	Balance Due

Thursday, March 23, 2023

## **New Camera Locations**

---

# **Building Cameras**

### **South Tower**

1. Corner of building overlooking BBQ area and Patio
2. A Level Overlooking Recycle area / Parking Spot area 116
3. Next to Pump Station # 1 looking down Driveway
4. Above B Level Gate South Gate looking over Driveway
5. Corner A Level Gate over looking Ramp
6. Corner A Level Gate over looking Dumpster Lot

### **North Tower**

1. Library
2. A Level Garage / Across from Parking space #42
3. A Level garage / Across from Parking Space # 80
4. A Level garage / Middle Row Center Podium Cross from Fire Pump